



Republic of the Philippines
Department of Science and Technology
INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE
DOST Cpd., General Santos Ave., Bicutan, Taguig City
Tel. Nos. : 837-2071 to 82 (DOST Trunklines) Telefax No.: 837-3167
<http://www.itdi.dost.gov.ph>



Management
System
ISO 9001:2015
www.tuv.com
ID: 100000000



NOTICE OF AWARD

MR. RONALD C. ROQUE

President
RITVIT Construction and Development Corp.
2/F URCI Building, Alabang-Zapote Rd.
Pamplona, Las Pinas City

Dear Mr. Roque:

You are advised that the contract for the **Supply and Delivery of Labor and Materials for the "Repair of PTD Buildings to House the Simulation Packaging Testing Laboratory (SPTL Building 1) and Packaging Pilot Plant (Building 2)"** located at the DOST Compound Bicutan, Taguig City, Metro Manila, has been awarded to you in accordance with your Lump Sum offer of **One Hundred Sixteen Million Eight Hundred Twenty Seventy Thousand Three Hundred Eighty Three Pesos & 58/100 (P116,827,383.58) only** submitted on November 23, 2018 subject to the approval of authorities concerned and execution of a formal contract.

In this regard, you are hereby requested to accept the award and submit the following within ten (10) days from receipt of this notice.

1. Performance security in accordance with the following:

Forms of Performance Security	Amount of Performance Security (Not less than the Percentage of the Total Contract Price)
a) Cash or Cashier's/manager's check issued by a Universal or Commercial Bank	Five Percent (5%)
b) Bank draft/guarantee or irrevocable letter of credit issued by a Universal or commercial Bank. Provided, however, that it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank	
c) Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security	Thirty percent (30%)


The following provision shall form part of the performance security:

"The right to institute action on the penal bond pursuant to Act No. 3688 of any individual firm, partnership, corporation and association supplying the contractor with labor and materials for the prosecution of the work hereby acknowledged and confirmed"


2. Cash flow projections by weeks; and Five (5) copies of Work Plan showing the order in which you program to undertake and complete the project within the stipulated contract time.

We wish to remind that the contract will be subjected to pertinent provisions and requirements of the R.A. 9184 and its implementing rules and regulations, as well as other laws, rules and regulations.

Very truly yours,


ROWENA CRISTINA L. GUEVARA, PhD
Undersecretary for R&D, DOST
NH *10*

Conforme:


MR. RONALD C. ROQUE
Date: 01-14-2019



BAC Resolution Declaring Winning Bidder

RESOLUTION NO. 2018-INFRA-WB-06

WHEREAS, the ITDI posted the Invitation to Bid for the **Supply and Delivery of Labor and Materials for the Repair of PTD Buildings to House the Simulation Packaging Testing Laboratory (SPTL Building 1) and Packaging Pilot Plant (Building 2)** to ITDI website, the Philippine Government Electronic Procurement System (PhilGEPS), conspicuous places from October 26, 2018 to November 19, 2018 and once in the newspaper on October 27, 2018

WHEREAS, in response to the said advertisements, four (4) contractors signified interest and purchased bidding documents and attended the Pre-bid Conference on November 5, 2018;

WHEREAS, 4 bids were submitted on November 23, 2018 during the opening of bids but only two (2) contractors passed the preliminary examination of bids using pass/fail criteria (eligibility, technical and financial requirements).

WHEREAS, upon careful examination, validation and verification of all the eligibility requirements, technical specifications and financial proposal, the bid of **Ritvit Construction Development Corp.** was evaluated to be responsive and substantially complying.


WHEREFORE, foregoing premises considered, we, the Bids and Award Committee, hereby recommend the award of the contract for **Supply and Delivery of Labor and Materials for the Repair of PTD Buildings to House the Simulation Packaging Testing Laboratory (SPTL Building 1) and Packaging Pilot Plant (Building 2)** at DOST Compound, Bicutan, Taguig City to **Ritvit Construction Development Corp.** in the lump sum amount of **One Hundred Sixteen Million Eight Hundred Twenty Seven Thousand Three Hundred Eighty Three Pesos & 58/100 (Php 116,827,383.58)** only.

RESOLVED, at the BAC Rm. Metrology Building, ITDI, this ____ day of December 2018.



DR. DIANA L. IGNACIO
BAC Chairperson


ENGR. NORBERTO G. AMBAGAN, Ph.D.
Chairperson, Sub. Com. For Infra.


VICTORIA HAGAD
Co-Chairperson



CHARITO VILLALUZ
Member


KENNETH TRIAS
Member


AARON DACUYA
Member


RODELMA PEREZ
Member

Approved by:


ROWENA CRISTINA L. GUEVARA, PhD
Undersecretary for R&D, DOST