

## PURCHASE ORDER

### INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE

No. 322H

Supplier: <b>PRESIDIUM.PH CORPORATION</b>		P.O. No. : <b>2020-11-0304 (GIAE)</b>			
Address : 6F Cyber One Bldg., No. 11 Eastwood Avenue, Eastwood City Cyber Park Bagumbayan 1110 Quezon City		Date : November 25, 2020			
TIN :		Mode of Procurement : Public Bidding			
Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:					
Place of Delivery : Metrology Building (not later than 4:30 pm)		Delivery Term : 90 days			
Date of Delivery :		Payment Term :			
Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
1	lot	<b>Supply, Delivery, Installation and Commissioning of One (1) Unit Amplifier (for Multifunction Calibrator)</b>	1	1,845,000.00	1,845,000.00
	unit	<b>Fluke 5725A 230</b> 5725A Amplifier			
	lot	Installation Cost & user training	1		
	lot	Conformity Certificate	1		
	lot	1 year Warranty (parts & services)	1		
	lot	Calibration Certificate traceable to NIST	1		
				<b>Less: VAT</b>	82,366.07
				<b>EWT</b>	16,473.21
					98,839.28
					<b>1,746,160.72</b>
End User: <b>SABINO PAULO B. LEONES JR.</b>					
<small>(Total Amount in Words)</small> One Million seven hundred forty six thousand one hundred sixty pesos & 71/100.					
Conforme:		Very truly yours,			
_____ Signature over Printed Name of Supplier		<i>[Signature]</i> <b>ANNABELLE V. BRIONES, Ph.D</b>		Signature over Printed Name of Authorized Official <i>[Signature]</i>	
_____ Date		Director Designation			
Fund Cluster : <i>Trust Fund</i>		ORS/BURS No. : _____			
<b>GIA Fund: Metrology Program Project 4 - Strengthening the Physical Metrology Capabilities of the National Metrology Laboratory.</b>		Date of the ORS/BURS: _____			
Funds Available : <i>₱ 1,845,000.00</i>					
<i>[Signature]</i> <b>SOLEDAD S. REYES</b> Signature over Printed Name of Chief Accountant/Head of Accounting Division/Unit					

**FINANCIAL MANAGEMENT DIVISION**

Date: \_\_\_\_\_

RECEIVED BY: *[Signature]*      2pm.

CONTROLLED BY: *Patricia*      12/31/2020

RELEASED BY: \_\_\_\_\_