

22. 660 TF

Appendix 61

PURCHASE ORDER
INDUSTRIAL TECHNOLOGY DEVELOPMENT INSTITUTE

22. 660 TF

Supplier : **DRAKE MARKETING AND EQUIPMENT CORPORATION**
 1052 Sitio 2, Bahay Pare, Candaba, Pampanga

P.O. No. : **GIAE-PO-2022-06-0705**
 Date : **June 29, 2022**

TIN : _____
 Mode of Procurement : **Public Bidding**

Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery : **Metrology Building**
 Date of Delivery : _____
 Delivery Term : **90-120 Calendar days**
 Payment Term : _____

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
1	Unit	SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF BIOLOGICAL SAFETY CABINET III BRAND: AIRTECH MODEL: BIOLOGICAL SAFETY CABINET BSC-130III ORIGIN: JAPAN Specifications: External Dimensions (W x D x H): 1600-1800 x 850-900 x 2000-2300 mm Internal dimensions (W x D x H): 1100-1400 x 550-650 x 550-650 mm with integrated passbox Weight: at least 400 kg Voltage: 220 Frequency: 50-60 Hz Pressure: ≥ 120 Pa ULPA filter efficiency (downflow, 1st and 2nd exhaust): 99.9995% at 0.12 μm Air quality: ISO 14644-1 Class 3 Noise: ≤ 60 dB Alarm: with audio and visual alarm for abnormal pressure and filter replacement Glove ports: at least 2 Glove size: available for size 7 and 8 with LED display and control panel with provision for dicing with provision for flame burner include extra filter with site inspection before installation with after sales services with local technical support via certified and qualified personnel with personnel training on principles, applications, hands-on operations and troubleshooting with post installation calibration from ISO/IEC 17025 accredited calibration lab with availability of parts 10 years after commissioning with at least 3 years warranty on parts and services with yearly preventive maintenance preferably from US, Europe, Australia or Japan Delivery Terms: 90-120 calendar days upon receipt of P.O. UPS AVR	1	1,410,000.00	1,410,000.00
				Less: VAT	62,946.43
				EWT	12,589.29
					75,535.72
					1,334,464.29

2
8

[Signature]
BERNARD JUDE M. GUTIERREZ
 End-user

VIP Project 1: Isolation and Purification of Philippine Common Viruses with Medical Importance and Pandemic Potential for Antigen-Antibody Studies
 In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

Very truly yours,

[Signature]
Edgar John Fernandez
 Signature over Printed Name of Supplier
 07-11-2022
 Date

[Signature]
DR. ANNABELLE V. BRIONES
 Signature over Printed Name of Authorized Official
 Director
 Designation

Fund Cluster : _____
 VIP Project 1: Isolation and Purification of Philippine Common Viruses with Medical Importance and Pandemic Potential for Antigen-Antibody Studies

Funds Available : _____
[Signature]
PATRICIA ASHELY M. MENDOZA / Accountant II
 Signature over Printed Name of Chief Accountant/Head of Accounting Division/Unit

ORS/BURS No. : **JPOD-2022061536**

Date of the ORS/BURS: _____

Amount : **₱ 1,410,000.00**

Recipient: _____
 Date: **7-11-22** Time: _____

EMAILED

07/05/22

17/5 30 7/11/22